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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

     STATE/FEDERAL AID NO: BROS-S050(19)    CONTRACT TIME :  740  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : BROS-S050(19)

     THE IMPROVEMENTS CONSIST OF FURNISHING ALL MATERIALS,

     CONSTRUCTING ROADWAY APPROACHES, WHICH INCLUDES THE APPROACH

     SLABS TO THE INDIAN RIVER INLET BRIDGE, INSTALLING

     STORMWATER MANAGEMENT SYSTEM, CONSTRUCTING MSE

     WALLS, INSTALLING A SAND BYPASS SYSTEM, DEMOLISHING THE

     EXISTING INDIAN RIVER INLET BRIDGE, CONSTRUCTING A DUNE,

     CONSTRUCTING A TIMBER PEDESTRIAN ACCESS BRIDGE TO THE NEW

     INDIAN RIVER INLET BRIDGE, INSTALLING LANDSCAPE, APPLYING

     PAVEMENT STRIPING, AND OTHER INCIDENTAL CONSTRUCTION IN

     ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE

     PLANS AND AS DIRECTED BY THE ENGINEER.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 02/02/11 to vendor GEORGE & LYNCH, INC.

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $    15,239,261.83    131.0798% 100.0000%

   1    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $    11,625,940.29    100.0000%  76.2894%

   2    DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620                       $    12,422,329.70    106.8501%  81.5153%

   3    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709    $    14,162,077.15    121.8145%  92.9315%

   4    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $    14,471,602.52    124.4768%  94.9626%

   5    SKANSKA USA CIVIL SE INC, 295 BENDIX RD, VIRGINIA BEACH, VA, 23452               $    16,101,855.75    138.4994% 105.6603%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE

                                          |                             |                             |

0010 211550                          LUMP | 4035000.00000     4035000.00| 1486000.00000     1486000.00| 3600000.00000     3600000.00

  DEMOLITION OF EXISTING BRIDGE SPECIALTY |                             |                             |

  ITEM                                    |                             |                             |

1870 211551                          LUMP |   30000.00000       30000.00|  255000.00000      255000.00|  100000.00000      100000.00

  DISPOSAL OF STRUCTURAL STEEL            |                             |                             |

1880 211552                          LUMP |  135000.00000      135000.00|   10200.00000       10200.00|  315000.00000      315000.00

  DISPOSAL OF STRUCTURAL CONCRETE         |                             |                             |

     SECTION TOTALS                       |           $     4,200,000.00|           $     1,751,200.00|           $     4,015,000.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   APPROACH ROADWAY GENERAL

                                          |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0020 201000                          LUMP |  100000.00000      100000.00|   12900.00000       12900.00|  112000.00000      112000.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 202000              131911.000  CY   |      10.00000     1319110.00|      10.00000     1319110.00|       5.00000      659555.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0040 202555               39880.000  SY   |       0.50000       19940.00|       0.89000       35493.20|       1.00000       39880.00

  SUBSOIL TILLAGE                         |                             |                             |

0050 207000                  93.000  CY   |      44.42329        4131.37|      21.55000        2004.15|      22.00000        2046.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0060 208000                1446.000  CY   |      14.25953       20619.28|      16.01000       23150.46|       3.00000        4338.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0070 210000                 100.000  CY   |      23.48553        2348.55|      23.86000        2386.00|      25.00000        2500.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0080 211000                          LUMP |  100000.00000      100000.00|  120000.00000      120000.00|   68500.00000       68500.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 212000                 750.000  CY   |      13.96556       10474.17|      14.80000       11100.00|       5.00000        3750.00

  UNDERCUT EXCAVATION                     |                             |                             |

0120 251000                7817.000  LF   |       1.52243       11900.84|       2.03000       15868.51|       1.40000       10943.80

  SILT FENCE                              |                             |                             |

0130 251001               16360.000  LF   |       4.00000       65440.00|       1.82000       29775.20|       3.20000       52352.00

  REINFORCED SILT FENCE                   |                             |                             |

0140 252002                  10.000  EACH |     149.14163        1491.42|     207.00000        2070.00|     150.00000        1500.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 268000                 156.000  TON  |      35.79426        5583.90|      40.28000        6283.68|      50.00000        7800.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0160 272510                   1.000  EACH |    2000.00000        2000.00|    5876.00000        5876.00|    1500.00000        1500.00

  INSTALLING POND OUTLET STRUCTURE,       |                             |                             |

  CONCRETE NO. 1                          |                             |                             |

0170 302007               10385.000  CY   |      45.00000      467325.00|      55.38000      575121.30|      25.00000      259625.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0180 302008                  67.000  CY   |      48.19819        3229.28|      66.08000        4427.36|     100.00000        6700.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0185 302012                 170.000  TON  |      40.00000        6800.00|      42.17000        7168.90|      75.00000       12750.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0190 302011                  20.000  TON  |      37.41729         748.35|      40.94000         818.80|      75.00000        1500.00

  DELAWARE NO. 3 STONE                    |                             |                             |
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     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0200 302520                4559.000  CY   |      40.00000      182360.00|      10.64000       48507.76|      25.00000      113975.00

  PLACING NO. 57 STONE                    |                             |                             |

0210 401648                  44.000  TON  |      80.00000        3520.00|      91.51000        4026.44|     100.00000        4400.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0220 401660                5737.000  TON  |      70.00000      401590.00|      68.88000      395164.56|      71.60000      410769.20

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0230 401663               10289.000  TON  |      50.67574      521402.69|      62.66000      644708.74|      61.60000      633802.40

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0240 401667                 153.000  TON  |      76.63805       11725.62|      80.54000       12322.62|     150.00000       22950.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0250 401702                2503.000  TON  |      80.00000      200240.00|      70.02000      175260.06|      67.20000      168201.60

  SUPERPAVE, HOT-MIX WEDGE                |                             |                             |

0260 401705                 239.000  TON  |      80.00000       19120.00|      82.21000       19648.19|      76.00000       18164.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 401711                8951.000  TON  |      80.00000      716080.00|      74.40000      665954.40|      75.70000      677590.70

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0275 601502                          LUMP |   20000.00000       20000.00|  318250.00000      318250.00|   63000.00000       63000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0280 402000                  25.000  TON  |     107.82430        2695.61|     110.00000        2750.00|     150.00000        3750.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0290 601530                          LUMP |  162500.00000      162500.00|  162500.00000      162500.00|  185000.00000      185000.00

  TIMBER PEDESTRIAN BRIDGE                |                             |                             |

0300 602003                   6.000  CY   |     750.00000        4500.00|     679.00000        4074.00|    1000.00000        6000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0310 602005                   5.000  CY   |    1000.00000        5000.00|     677.00000        3385.00|    1000.00000        5000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS B         |                             |                             |
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          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0320 602006                  32.000  CY   |     750.00000       24000.00|     478.00000       15296.00|     600.00000       19200.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

0330 602009                 380.000  CY   |     750.00000      285000.00|     446.00000      169480.00|     500.00000      190000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0340 602017                  35.000  CY   |    1500.00000       52500.00|    1429.70000       50039.50|     600.00000       21000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0350 602770                8138.000  CY   |     115.00000      935870.00|      95.05000      773516.90|     125.00000     1017250.00

  LIGHTWEIGHT FOAMED CONCRETE FILL        |                             |                             |

0360 602771                2176.000  SF   |      55.00000      119680.00|      48.04000      104535.04|      75.00000      163200.00

  MECHANICALLY STABILIZED EARTH RETAINING |                             |                             |

  WALLS                                   |                             |                             |

0370 603000                3500.000  LB   |       1.50000        5250.00|       0.91000        3185.00|       1.55000        5425.00

  BAR REINFORCEMENT                       |                             |                             |

0380 604000               68716.000  LB   |       1.50000      103074.00|       0.93000       63905.88|       1.50000      103074.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0390 606700                 157.000  LF   |      50.00000        7850.00|     139.00000       21823.00|     180.00000       28260.00

  INSTALLATION OF PEDESTRIAN BARRIER      |                             |                             |

  RAILING                                 |                             |                             |

0410 612023                 371.000  LF   |      60.00000       22260.00|      50.88000       18876.48|      52.00000       19292.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0420 745521                  40.000  LF   |      74.00000        2960.00|      69.57000        2782.80|      10.00000         400.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0430 612033                  43.000  LF   |      50.00000        2150.00|      54.42000        2340.06|      75.00000        3225.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0440 612205                 286.000  LF   |      82.00000       23452.00|      86.29000       24678.94|      50.00000       14300.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0450 612216                 132.000  LF   |      72.00000        9504.00|      63.94000        8440.08|      95.00000       12540.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0460 612219                 316.000  LF   |     175.00000       55300.00|     108.70000       34349.20|      95.00000       30020.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0470 612223                  85.000  LF   |     150.00000       12750.00|      84.48000        7180.80|     120.00000       10200.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 612529                1797.000  LF   |       2.45930        4419.36|       4.34000        7798.98|       2.00000        3594.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 612600                  16.000  LF   |      13.00000         208.00|      31.64000         506.24|      20.00000         320.00

  INSTALLING REINFORCED CONCRETE PIPE,    |                             |                             |

  18", CLASS IV                           |                             |                             |

0500 612601                  16.000  LF   |      19.00000         304.00|      25.61000         409.76|      20.00000         320.00

  INSTALLING REINFORCED CONCRETE PIPE,    |                             |                             |

  24", CLASS IV                           |                             |                             |

0510 612602                 158.000  LF   |      30.00000        4740.00|      43.90000        6936.20|      59.00000        9322.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 19" X 30", CL IV        |                             |                             |

0520 612603                  40.000  LF   |      47.00000        1880.00|      29.53000        1181.20|      53.00000        2120.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 24" X 38", CLASS IV     |                             |                             |

0530 612604                  74.000  LF   |      52.00000        3848.00|      31.60000        2338.40|      53.00000        3922.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 29" X 45", CLASS IV     |                             |                             |

0540 614555                   2.000  EACH |    1500.00000        3000.00|    4000.00000        8000.00|    2500.00000        5000.00

  FIRE HYDRANTS                           |                             |                             |

0550 617003                   1.000  EACH |     800.00000         800.00|     936.00000         936.00|     650.00000         650.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0560 617004                   2.000  EACH |     600.00000        1200.00|    1042.00000        2084.00|     750.00000        1500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0570 617164                   8.000  EACH |    1800.00000       14400.00|    1543.00000       12344.00|    1300.00000       10400.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"                               |                             |                             |

0580 617165                   5.000  EACH |    1500.00000        7500.00|    1359.00000        6795.00|    1150.00000        5750.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0590 617174                   2.000  EACH |    1800.00000        3600.00|    1702.00000        3404.00|    1500.00000        3000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24" X 38"                               |                             |                             |

0600 617515                   5.000  EACH |    4500.00000       22500.00|    4814.00000       24070.00|    1200.00000        6000.00

  HEADWALL                                |                             |                             |

0610 617516                   2.000  EACH |    3000.00000        6000.00|    2426.00000        4852.00|    1000.00000        2000.00

  INSTALLING HEADWALL 24" X 38"           |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0620 701011                 640.000  LF   |      19.69569       12605.24|      18.77000       12012.80|      14.00000        8960.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0630 701027                 444.000  LF   |      25.00000       11100.00|      17.65000        7836.60|      13.50000        5994.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0640 701028                 339.000  LF   |      23.00000        7797.00|      17.61000        5969.79|      17.00000        5763.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0650 705001                7413.000  SF   |       4.36061       32325.20|       6.20000       45960.60|       4.50000       33358.50

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0660 705002                3369.000  SF   |       5.05704       17037.17|       7.10000       23919.90|       6.00000       20214.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0670 705007                  30.000  SF   |      34.31288        1029.39|      30.60000         918.00|      30.00000         900.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0680 705526                 110.000  SF   |      18.00347        1980.38|      33.00000        3630.00|      30.00000        3300.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0690 708051                   3.000  EACH |    2161.87649        6485.63|    2633.00000        7899.00|    1700.00000        5100.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0700 708052                   3.000  EACH |    3000.00000        9000.00|    3471.00000       10413.00|    2200.00000        6600.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0710 708057                   1.000  EACH |    2800.00000        2800.00|    5050.00000        5050.00|    2200.00000        2200.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0720 708111                   2.000  EACH |    2500.00000        5000.00|    3357.00000        6714.00|    1900.00000        3800.00

  MANHOLE, 48" X 30"                      |                             |                             |

0730 708112                   1.000  EACH |    3000.00000        3000.00|    3782.00000        3782.00|    2400.00000        2400.00

  MANHOLE, 48" X 48"                      |                             |                             |

0740 708114                   2.000  EACH |    3800.00000        7600.00|    3809.00000        7618.00|    2200.00000        4400.00

  MANHOLE, 66" X 48"                      |                             |                             |

0750 708583                   2.000  EACH |    1250.00000        2500.00|     766.00000        1532.00|     500.00000        1000.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0760 708651                   1.000  EACH |    2500.00000        2500.00|    1920.00000        1920.00|    1000.00000        1000.00

  INSTALLING DRAINAGE INLET, 66" X 48"    |                             |                             |

0770 710001                   1.000  EACH |     900.71174         900.71|     721.00000         721.00|    1000.00000        1000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0780 710002                   1.000  EACH |     507.72675         507.73|     710.00000         710.00|     750.00000         750.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0790 710506                   1.000  EACH |     750.00000         750.00|     708.00000         708.00|     750.00000         750.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0800 712005                 208.000  SY   |      59.30469       12335.38|      60.49000       12581.92|      42.00000        8736.00

  RIPRAP, R-4                             |                             |                             |

0810 712007                 335.000  SY   |      80.00000       26800.00|      73.23000       24532.05|      73.00000       24455.00

  RIPRAP, R-6                             |                             |                             |

0820 712550                  91.000  SY   |      30.00000        2730.00|      37.59000        3420.69|      20.00000        1820.00

  RELOCATING RIPRAP                       |                             |                             |

0840 713003                 299.000  SY   |       2.65734         794.54|       2.65000         792.35|       5.00000        1495.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0850 715001                 279.000  LF   |      20.00000        5580.00|      19.88000        5546.52|      30.00000        8370.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0860 720050                2642.000  LF   |      17.46325       46137.91|      18.62000       49194.04|      17.80000       47027.60

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0870 720051                 246.000  LF   |      28.00000        6888.00|      26.01000        6398.46|      30.00000        7380.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0880 720052                 185.000  LF   |      21.00000        3885.00|      26.01000        4811.85|      25.00000        4625.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 |                             |                             |

0890 720506               12000.000  LF   |       5.00000       60000.00|       6.55000       78600.00|       2.50000       30000.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0900 720527              165000.000  EADY |       0.09793       16158.45|       0.28000       46200.00|       0.30000       49500.00

  PLASTIC DRUMS                           |                             |                             |

0910 720532                   3.000  EACH |    2000.00000        6000.00|    1530.00000        4590.00|    1500.00000        4500.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0920 720534                   3.000  EACH |   11000.00000       33000.00|    4074.90000       12224.70|    4000.00000       12000.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0930 720539                   3.000  EACH |    1800.00000        5400.00|    1530.00000        4590.00|    1500.00000        4500.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

0940 720556                   1.000  EACH |     375.00000         375.00|     743.49000         743.49|    1000.00000        1000.00

  BOLLARD                                 |                             |                             |

0950 720567                1500.000  LF   |      50.00000       75000.00|      43.63000       65445.00|       2.00000        3000.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0960 720585                  10.000  EACH |    2509.55122       25095.51|    2142.00000       21420.00|    2200.00000       22000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0970 720586                   1.000  EACH |    2263.46610        2263.47|    2091.00000        2091.00|    2600.00000        2600.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0980 720587                1716.000  LF   |     200.00000      343200.00|     124.88000      214294.08|     130.00000      223080.00

  P.C.C. SAFETY BARRIER PERMANENT, DOUBLE |                             |                             |

  FACE, MODIFIED                          |                             |                             |

0990 720588                   1.000  EACH |    4500.00000        4500.00|    4457.40000        4457.40|    5000.00000        5000.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

1000 720650                          LUMP |   50000.00000       50000.00|   30294.00000       30294.00|   33000.00000       33000.00

  SAFETY BARRIER GATE                     |                             |                             |

1010 725001                   4.000  EACH |     800.00000        3200.00|     520.20000        2080.80|     650.00000        2600.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

1020 725002                   4.000  EACH |    2000.00000        8000.00|    1927.80000        7711.20|    2200.00000        8800.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

1030 726001                   1.000  EACH |     721.40055         721.40|     785.40000         785.40|     800.00000         800.00

  END ANCHORAGE                           |                             |                             |

1040 727506                 300.000  LF   |      12.00000        3600.00|      15.13000        4539.00|      11.00000        3300.00

  RELOCATING FENCE                        |                             |                             |

1050 727520                2500.000  LF   |       2.50882        6272.05|       2.18000        5450.00|       3.00000        7500.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1060 727547                8922.000  LF   |       9.00000       80298.00|       1.84000       16416.48|       2.25000       20074.50

  REMOVAL OF FENCE                        |                             |                             |

1070 734522               33720.000  SY   |       0.80000       26976.00|       0.42000       14162.40|       0.25000        8430.00

  SEED MIX #1                             |                             |                             |

1080 734523                3760.000  SY   |       0.80000        3008.00|       0.51000        1917.60|       0.50000        1880.00

  SEED MIX #2                             |                             |                             |

1090 734550              112495.000  SY   |       0.70000       78746.50|       0.41000       46122.95|       0.32000       35998.40

  SEEDING PANICUM                         |                             |                             |

1100 735531                3760.000  SY   |       1.10000        4136.00|       1.75000        6580.00|       1.85000        6956.00

  SOIL RETENTION BLANKET MULCH, TYPE 1    |                             |                             |

1110 735534               33720.000  SY   |       0.39505       13321.09|       1.18000       39789.60|       0.50000       16860.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1120 737513              111810.000  EACH |       0.50000       55905.00|       0.26000       29070.60|       0.75000       83857.50

  AMERICAN BEACH GRASS                    |                             |                             |

1130 737523                          LUMP |  149955.00000      149955.00|   49838.00000       49838.00|   53982.00000       53982.00

  PLANTING                                |                             |                             |
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1140 742502                 375.000  HOUR |      41.53000       15573.75|      41.53000       15573.75|      41.53000       15573.75

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

1150 742516                 375.000  HOUR |      60.22000       22582.50|      60.22000       22582.50|      60.22000       22582.50

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

1160 743003                1200.000  EADY |      12.07448       14489.38|      11.07000       13284.00|       5.00000        6000.00

  ARROWPANELS, TYPE C                     |                             |                             |

1170 743004                 300.000  EADY |      53.48070       16044.21|      71.50000       21450.00|      10.00000        3000.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1180 743005                 750.000  EADY |      34.01177       25508.83|      73.80000       55350.00|       5.00000        3750.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1190 743501                6240.000  EADY |       0.76415        4768.30|       0.61000        3806.40|       1.10000        6864.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1200 743504                  55.000  EACH |     113.26770        6229.72|     143.00000        7865.00|     100.00000        5500.00

  WARNING SIGNS                           |                             |                             |

1210 743507               22000.000  LFDY |       1.00000       22000.00|       0.22000        4840.00|       0.10000        2200.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1220 743525               40000.000  EADY |       2.03365       81346.00|       1.65000       66000.00|       1.50000       60000.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

1230 743537                1250.000  EADY |      85.67868      107098.35|     147.26000      184075.00|      25.00000       31250.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1240 743550                 500.000  EACH |      20.00000       10000.00|      25.50000       12750.00|      40.00000       20000.00

  TUBULAR MARKERS                         |                             |                             |

1250 743551                1800.000  EADY |      75.00000      135000.00|      71.50000      128700.00|      20.00000       36000.00

  FURNISH AND MAINTAIN REMOTE             |                             |                             |

  COMMUNICATION PORTABLE CHANGEABLE       |                             |                             |

  MESSAGE SIGN                            |                             |                             |

1260 744505                   3.000  EACH |     263.49768         790.49|     816.00000        2448.00|     450.00000        1350.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

1270 744506                   6.000  EACH |    2000.00000       12000.00|    2024.70000       12148.20|    2500.00000       15000.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1280 744520                   7.000  EACH |     792.71344        5548.99|     816.00000        5712.00|     750.00000        5250.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1300 744523                  19.000  EACH |    1100.00000       20900.00|    1014.90000       19283.10|    1300.00000       24700.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1310 744525                   4.000  EACH |     375.00000        1500.00|     387.60000        1550.40|     400.00000        1600.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1320 744550                   6.000  EACH |    1000.00000        6000.00|    1224.00000        7344.00|     800.00000        4800.00

  CONDUIT JUNCTION WELL, MEDIAN BARRIER   |                             |                             |

1330 745524               11850.000  LF   |       5.00000       59250.00|       5.46000       64701.00|       3.50000       41475.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1340 745528                2000.000  LF   |       6.97443       13948.86|      10.20000       20400.00|       6.00000       12000.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1350 745542                 420.000  LF   |      26.64441       11190.65|      26.52000       11138.40|      23.00000        9660.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1360 745544                9690.000  LF   |       5.84788       56665.96|       8.16000       79070.40|       3.50000       33915.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1370 745547                1435.000  LF   |       2.00000        2870.00|       5.10000        7318.50|       2.00000        2870.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1380 745548                  90.000  LF   |      10.00000         900.00|      11.22000        1009.80|      10.00000         900.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1390 745600                1715.000  LF   |      15.00000       25725.00|      11.22000       19242.30|       3.60000        6174.00

  INSTALLATION OF CONDUIT IN MEDIAN       |                             |                             |

  BARRIER                                 |                             |                             |

1400 746659                   4.000  EACH |    2500.00000       10000.00|    4080.00000       16320.00|    2300.00000        9200.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

1410 746852                   4.000  EACH |    1000.00000        4000.00|     918.00000        3672.00|    1000.00000        4000.00

  POLE BASE, TYPE 6                       |                             |                             |

1420 748015                 327.000  SF   |       6.97213        2279.89|       5.10000        1667.70|       4.25000        1389.75

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

1430 748027                 148.000  LF   |       2.40687         356.22|       5.10000         754.80|       2.10000         310.80

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |
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     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1440 748506              150000.000  LF   |       0.23011       34516.50|       0.35000       52500.00|       0.30000       45000.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1450 748508               15227.000  LF   |       1.00000       15227.00|       0.66000       10049.82|       0.45000        6852.15

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

1460 748509                1000.000  LF   |       1.50000        1500.00|       1.02000        1020.00|       2.60000        2600.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1470 748518                1000.000  LF   |       5.00000        5000.00|       3.32000        3320.00|       2.50000        2500.00

  BLACKOUT TAPE, 6"                       |                             |                             |

1480 748525               25000.000  LF   |       1.00000       25000.00|       1.53000       38250.00|       1.40000       35000.00

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

1490 748529                  39.000  SF   |       5.00000         195.00|      15.30000         596.70|      20.00000         780.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

1500 748530                1618.000  SF   |       3.17903        5143.67|       3.06000        4951.08|       2.50000        4045.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1510 748546                  83.000  SF   |     100.00000        8300.00|      15.30000        1269.90|      20.00000        1660.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

1520 748551                  18.000  SF   |     100.00000        1800.00|      25.50000         459.00|     150.00000        2700.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

1530 749516                  12.000  EACH |    1500.00000       18000.00|    1167.90000       14014.80|    1200.00000       14400.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

1540 749517                   2.000  EACH |    1750.00000        3500.00|    1285.20000        2570.40|    1400.00000        2800.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

1550 749521                 187.000  LF   |      50.00000        9350.00|      23.46000        4387.02|      25.00000        4675.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

1560 749522                  37.000  LF   |      55.00000        2035.00|      42.84000        1585.08|      45.00000        1665.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |

1570 749534                 586.000  SF   |      20.00000       11720.00|      17.34000       10161.24|      19.00000       11134.00

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  TYPE IX RETROREFLECTIVE SHEETING        |                             |                             |

1580 749535                  12.000  EACH |     400.00000        4800.00|     244.80000        2937.60|     260.00000        3120.00

  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |

  BREAKAWAY COUPLING                      |                             |                             |
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1590 749536                  12.000  EACH |     300.00000        3600.00|      61.20000         734.40|      65.00000         780.00

  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1600 749537                  12.000  EACH |     800.00000        9600.00|     244.98000        2939.76|     260.00000        3120.00

  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |

1610 749546                   2.000  EACH |      20.00000          40.00|      46.88000          93.76|      50.00000         100.00

  REMOVAL OF GROUND MOUNTED WOOD POST     |                             |                             |

1620 749550                  12.000  EACH |     250.00000        3000.00|     357.22000        4286.64|     375.00000        4500.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

1630 749551                   4.000  EACH |     200.00000         800.00|     357.65000        1430.60|     375.00000        1500.00

  REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS  |                             |                             |

1640 749556                 586.000  SF   |       5.00000        2930.00|       6.63000        3885.18|       7.00000        4102.00

  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             |

  POSTS                                   |                             |                             |

1650 749557                 312.000  SF   |       8.00000        2496.00|       3.58000        1116.96|       3.75000        1170.00

  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             |

1660 749687                 199.000  EACH |      50.00000        9950.00|      69.37000       13804.63|      75.00000       14925.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1670 749690                 664.000  SF   |       7.00000        4648.00|      14.28000        9481.92|      15.50000       10292.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1680 753555                          LUMP |  440000.00000      440000.00|  227851.00000      227851.00|  400000.00000      400000.00

  SAND BYPASS                             |                             |                             |

1690 755000                1167.000  LF   |      12.00000       14004.00|      10.20000       11903.40|       9.00000       10503.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

1700 758000                3298.000  SY   |      11.10261       36616.41|      11.87000       39147.26|      10.00000       32980.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1710 760504                3940.000  LF   |       0.50000        1970.00|       1.76000        6934.40|       1.25000        4925.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1720 760507               80737.000  SYIN |       0.65240       52672.82|       0.17000       13725.29|       0.65000       52479.05

  PROFILE MILLING, HOT-MIX                |                             |                             |

1730 760550                1910.000  CY   |       6.00000       11460.00|      15.71000       30006.10|       1.00000        1910.00

  MILLINGS, HAULING                       |                             |                             |

1740 762001                6360.000  LF   |       1.18658        7546.65|       1.65000       10494.00|       1.00000        6360.00

  SAW CUTTING, HOT MIX                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |GEORGE & LYNCH INC           |DAVID A BRAMBLE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1750 762002                  25.000  LF   |       8.02928         200.73|       7.76000         194.00|      10.00000         250.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1760 763000                          LUMP |  750000.00000      750000.00|  731000.00000      731000.00|  600000.00000      600000.00

  INITIAL EXPENSE                         |                             |                             |

1770 763500                          LUMP |  900000.00000      900000.00|  406000.00000      406000.00|  250000.00000      250000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1780 763501                          LUMP |  300000.00000      300000.00|  144442.66000      144442.66|  165000.00000      165000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1790 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1800 763505                1250.000  HOUR |      75.00000       93750.00|      75.00000       93750.00|      75.00000       93750.00

  TRAFFIC OFFICERS                        |                             |                             |

1810 763508                          LUMP |   10000.00000       10000.00|   18500.00000       18500.00|    4000.00000        4000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1820 763509                  17.000  EAMO |     250.57428        4259.76|     462.00000        7854.00|     500.00000        8500.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1830 763597                 120.000  HOUR |     125.00000       15000.00|     134.00000       16080.00|     150.00000       18000.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

1835 763651               33674.000  SY   |       2.00000       67348.00|       0.87000       29296.38|       0.75000       25255.50

  GEOTEXTILE, SEPARATION                  |                             |                             |

1840 763645                          LUMP |   10000.00000       10000.00|   56200.00000       56200.00|    1000.00000        1000.00

  DE-MOBILIZATION AND RE-MOBILIZATION     |                             |                             |

1850 763650                          LUMP |   20000.00000       20000.00|   43620.00000       43620.00|   46000.00000       46000.00

  GEOTEXTILE TUBES FOR SCOUR PROTECTION   |                             |                             |

1890 606501                  92.000  LF   |      75.00000        6900.00|      68.00000        6256.00|     100.00000        9200.00

  HAND RAIL, TYPE I THIS IS THE ITEM FOR  |                             |                             |

  THE TIMBER RAILING                      |                             |                             |

1900 746716                   1.000  EACH |    1000.00000        1000.00|    2359.00000        2359.00|    1000.00000        1000.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1910 746513                3900.000  LF   |       1.25000        4875.00|       1.58000        6162.00|       1.25000        4875.00

  CABLES, 1/#8 AWG                        |                             |                             |

     SECTION TOTALS                       |           $    11,039,261.83|           $     9,874,740.29|           $     8,407,329.70

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    15,239,261.83|           $    11,625,940.29|           $    12,422,329.70

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   "SPECIALTY ITEM"_THIS CATEGORY ENCOMPASSES THE ITEM 211550-DEMOLITION OF EXISTING BRIDGE

                                          |                             |                             |

0010 211550                          LUMP | 4137175.00000     4137175.00| 1600000.00000     1600000.00| 2420129.40000     2420129.40

  DEMOLITION OF EXISTING BRIDGE SPECIALTY |                             |                             |

  ITEM                                    |                             |                             |

1870 211551                          LUMP |  104650.00000      104650.00|  160000.00000      160000.00|  100000.00000      100000.00

  DISPOSAL OF STRUCTURAL STEEL            |                             |                             |

1880 211552                          LUMP |  346500.00000      346500.00|  160000.00000      160000.00|  175000.00000      175000.00

  DISPOSAL OF STRUCTURAL CONCRETE         |                             |                             |

     SECTION TOTALS                       |           $     4,588,325.00|           $     1,920,000.00|           $     2,695,129.40

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   APPROACH ROADWAY GENERAL

                                          |                             |                             |

0020 201000                          LUMP |   24125.00000       24125.00|   50000.00000       50000.00|   61100.00000       61100.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 202000              131911.000  CY   |       9.35000     1233367.85|       7.10000      936568.10|      11.25000     1483998.75

  EXCAVATION AND EMBANKMENT               |                             |                             |

0040 202555               39880.000  SY   |       0.60000       23928.00|       0.28000       11166.40|       0.60000       23928.00

  SUBSOIL TILLAGE                         |                             |                             |

0050 207000                  93.000  CY   |      13.00000        1209.00|      42.00000        3906.00|       4.00000         372.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0060 208000                1446.000  CY   |      10.00000       14460.00|      10.00000       14460.00|       4.00000        5784.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0070 210000                 100.000  CY   |      16.00000        1600.00|      38.00000        3800.00|      29.00000        2900.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0080 211000                          LUMP |   77900.00000       77900.00|  103000.00000      103000.00|  198000.00000      198000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0110 212000                 750.000  CY   |      14.00000       10500.00|      10.50000        7875.00|      16.87500       12656.25

  UNDERCUT EXCAVATION                     |                             |                             |

0120 251000                7817.000  LF   |       1.70000       13288.90|       1.45000       11334.65|      10.00000       78170.00

  SILT FENCE                              |                             |                             |

0130 251001               16360.000  LF   |       1.75000       28630.00|       2.50000       40900.00|      10.00000      163600.00

  REINFORCED SILT FENCE                   |                             |                             |

0140 252002                  10.000  EACH |     140.00000        1400.00|     275.00000        2750.00|    3220.00000       32200.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 268000                 156.000  TON  |      43.00000        6708.00|      40.00000        6240.00|     195.00000       30420.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0160 272510                   1.000  EACH |   22375.00000       22375.00|   18000.00000       18000.00|   11390.00000       11390.00

  INSTALLING POND OUTLET STRUCTURE,       |                             |                             |

  CONCRETE NO. 1                          |                             |                             |

0170 302007               10385.000  CY   |      48.75000      506268.75|      58.00000      602330.00|      70.00000      726950.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0180 302008                  67.000  CY   |      63.00000        4221.00|      63.00000        4221.00|     175.00000       11725.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0185 302012                 170.000  TON  |      43.00000        7310.00|      50.00000        8500.00|     106.00000       18020.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0190 302011                  20.000  TON  |      43.00000         860.00|      50.00000        1000.00|      79.00000        1580.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0200 302520                4559.000  CY   |      20.35000       92775.65|      10.40000       47413.60|      21.00000       95739.00

  PLACING NO. 57 STONE                    |                             |                             |

0210 401648                  44.000  TON  |      83.00000        3652.00|      85.00000        3740.00|     132.00000        5808.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0220 401660                5737.000  TON  |      85.25000      489079.25|      77.40000      444043.80|      95.00000      545015.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0230 401663               10289.000  TON  |      69.50000      715085.50|      63.50000      653351.50|      83.00000      853987.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0240 401667                 153.000  TON  |     107.00000       16371.00|      86.00000       13158.00|     129.00000       19737.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0250 401702                2503.000  TON  |      94.75000      237159.25|      76.00000      190228.00|      90.00000      225270.00

  SUPERPAVE, HOT-MIX WEDGE                |                             |                             |

0260 401705                 239.000  TON  |      84.50000       20195.50|      84.00000       20076.00|     102.00000       24378.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 401711                8951.000  TON  |      92.25000      825729.75|      84.50000      756359.50|     102.00000      913002.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0275 601502                          LUMP |   69750.00000       69750.00|  330000.00000      330000.00|  100000.00000      100000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0280 402000                  25.000  TON  |     110.00000        2750.00|     185.00000        4625.00|     129.00000        3225.00

  HOT-MIX BITUMINOUS CONCRETE AND/OR      |                             |                             |

  COLD-LAID BITUMINOUS CONCRETE (TRM)     |                             |                             |

0290 601530                          LUMP |  173175.00000      173175.00|  189000.00000      189000.00|  190000.00000      190000.00

  TIMBER PEDESTRIAN BRIDGE                |                             |                             |

0300 602003                   6.000  CY   |     835.00000        5010.00|    2390.00000       14340.00|    1438.00000        8628.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0310 602005                   5.000  CY   |    1375.00000        6875.00|    3240.00000       16200.00|    2658.00000       13290.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS B         |                             |                             |

0320 602006                  32.000  CY   |    1045.00000       33440.00|    1750.00000       56000.00|    1200.00000       38400.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  FOOTING, CLASS B                        |                             |                             |

0330 602009                 380.000  CY   |     540.00000      205200.00|     724.00000      275120.00|     436.00000      165680.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0340 602017                  35.000  CY   |    1030.00000       36050.00|    1068.00000       37380.00|    1546.00000       54110.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0350 602770                8138.000  CY   |     116.00000      944008.00|     165.00000     1342770.00|      95.00000      773110.00

  LIGHTWEIGHT FOAMED CONCRETE FILL        |                             |                             |

0360 602771                2176.000  SF   |      53.50000      116416.00|      67.00000      145792.00|      93.00000      202368.00

  MECHANICALLY STABILIZED EARTH RETAINING |                             |                             |

  WALLS                                   |                             |                             |

0370 603000                3500.000  LB   |       0.90000        3150.00|       1.20000        4200.00|       3.00000       10500.00

  BAR REINFORCEMENT                       |                             |                             |

0380 604000               68716.000  LB   |       0.95000       65280.20|       1.23000       84520.68|       1.00000       68716.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0390 606700                 157.000  LF   |     104.00000       16328.00|     146.00000       22922.00|      86.00000       13502.00

  INSTALLATION OF PEDESTRIAN BARRIER      |                             |                             |

  RAILING                                 |                             |                             |

0410 612023                 371.000  LF   |      53.50000       19848.50|      62.00000       23002.00|     180.00000       66780.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0420 745521                  40.000  LF   |       5.50000         220.00|       8.00000         320.00|       8.00000         320.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

0430 612033                  43.000  LF   |      48.00000        2064.00|      81.15000        3489.45|     170.00000        7310.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0440 612205                 286.000  LF   |      86.00000       24596.00|      91.40000       26140.40|     187.00000       53482.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS IV                       |                             |                             |

0450 612216                 132.000  LF   |      65.00000        8580.00|      94.00000       12408.00|     180.00000       23760.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0460 612219                 316.000  LF   |     122.00000       38552.00|     108.00000       34128.00|     204.00000       64464.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  24"X38", CLASS IV                       |                             |                             |

0470 612223                  85.000  LF   |      90.00000        7650.00|      94.00000        7990.00|     189.00000       16065.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  19"X30", CLASS V                        |                             |                             |

0480 612529                1797.000  LF   |       5.00000        8985.00|       3.05000        5480.85|       5.00000        8985.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 612600                  16.000  LF   |      20.00000         320.00|      70.00000        1120.00|     141.00000        2256.00

  INSTALLING REINFORCED CONCRETE PIPE,    |                             |                             |

  18", CLASS IV                           |                             |                             |

0500 612601                  16.000  LF   |      20.00000         320.00|      70.00000        1120.00|     141.00000        2256.00

  INSTALLING REINFORCED CONCRETE PIPE,    |                             |                             |

  24", CLASS IV                           |                             |                             |

0510 612602                 158.000  LF   |      20.00000        3160.00|      20.00000        3160.00|     141.00000       22278.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 19" X 30", CL IV        |                             |                             |

0520 612603                  40.000  LF   |      40.00000        1600.00|      37.00000        1480.00|     141.00000        5640.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 24" X 38", CLASS IV     |                             |                             |

0530 612604                  74.000  LF   |      40.00000        2960.00|      60.00000        4440.00|     141.00000       10434.00

  INSTALLING REINFORCED CONCRETE          |                             |                             |

  ELIPTICAL PIPE, 29" X 45", CLASS IV     |                             |                             |

0540 614555                   2.000  EACH |    3400.00000        6800.00|    9530.00000       19060.00|   14066.00000       28132.00

  FIRE HYDRANTS                           |                             |                             |

0550 617003                   1.000  EACH |     900.00000         900.00|    1400.00000        1400.00|    5300.00000        5300.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0560 617004                   2.000  EACH |    1000.00000        2000.00|    1365.00000        2730.00|    5350.00000       10700.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |
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     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0570 617164                   8.000  EACH |    1555.00000       12440.00|    2275.00000       18200.00|    5420.00000       43360.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  19" X 30"
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 617165                   5.000  EACH |    1350.00000        6750.00|    1700.00000        8500.00|    5284.00000       26420.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0590 617174                   2.000  EACH |    2000.00000        4000.00|    2170.00000        4340.00|    5589.00000       11178.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24" X 38"                               |                             |                             |

0600 617515                   5.000  EACH |    8200.00000       41000.00|    3900.00000       19500.00|    9550.00000       47750.00

  HEADWALL                                |                             |                             |

0610 617516                   2.000  EACH |    1350.00000        2700.00|    3500.00000        7000.00|    8049.00000       16098.00

  INSTALLING HEADWALL 24" X 38"           |                             |                             |

0620 701011                 640.000  LF   |      22.00000       14080.00|      22.20000       14208.00|      20.00000       12800.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0630 701027                 444.000  LF   |      20.00000        8880.00|      16.40000        7281.60|      20.00000        8880.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

  MODIFIED                                |                             |                             |

0640 701028                 339.000  LF   |      20.00000        6780.00|      19.50000        6610.50|      20.00000        6780.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 3 MODIFIED             |                             |                             |

0650 705001                7413.000  SF   |       6.00000       44478.00|       4.85000       35953.05|      13.00000       96369.00

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0660 705002                3369.000  SF   |       7.50000       25267.50|       5.95000       20045.55|      14.00000       47166.00

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0670 705007                  30.000  SF   |      35.00000        1050.00|      60.00000        1800.00|      40.00000        1200.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0680 705526                 110.000  SF   |      33.00000        3630.00|      17.00000        1870.00|     102.00000       11220.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0690 708051                   3.000  EACH |    2550.00000        7650.00|    2840.00000        8520.00|    8048.00000       24144.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0700 708052                   3.000  EACH |    2950.00000        8850.00|    2900.00000        8700.00|    8386.00000       25158.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0710 708057                   1.000  EACH |    3300.00000        3300.00|    4200.00000        4200.00|    8725.00000        8725.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0720 708111                   2.000  EACH |    2550.00000        5100.00|    3775.00000        7550.00|    8386.00000       16772.00

  MANHOLE, 48" X 30"                      |                             |                             |

0730 708112                   1.000  EACH |    2900.00000        2900.00|    4050.00000        4050.00|    8725.00000        8725.00

  MANHOLE, 48" X 48"                      |                             |                             |

0740 708114                   2.000  EACH |    2785.00000        5570.00|    3700.00000        7400.00|    9064.00000       18128.00

  MANHOLE, 66" X 48"                      |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :
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                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0750 708583                   2.000  EACH |     795.00000        1590.00|     745.00000        1490.00|    1710.00000        3420.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0760 708651                   1.000  EACH |    1795.00000        1795.00|    2235.00000        2235.00|    7031.00000        7031.00

  INSTALLING DRAINAGE INLET, 66" X 48"    |                             |                             |

0770 710001                   1.000  EACH |    1200.00000        1200.00|    2220.00000        2220.00|   10268.00000       10268.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0780 710002                   1.000  EACH |     515.00000         515.00|    2450.00000        2450.00|    3340.00000        3340.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

0790 710506                   1.000  EACH |     960.00000         960.00|    2450.00000        2450.00|    3340.00000        3340.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0800 712005                 208.000  SY   |      66.50000       13832.00|      62.00000       12896.00|     100.00000       20800.00

  RIPRAP, R-4                             |                             |                             |

0810 712007                 335.000  SY   |      88.00000       29480.00|      80.00000       26800.00|      55.00000       18425.00

  RIPRAP, R-6                             |                             |                             |

0820 712550                  91.000  SY   |      48.00000        4368.00|      32.00000        2912.00|      86.00000        7826.00

  RELOCATING RIPRAP                       |                             |                             |

0840 713003                 299.000  SY   |       3.00000         897.00|       5.00000        1495.00|       3.00000         897.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0850 715001                 279.000  LF   |      19.00000        5301.00|      24.00000        6696.00|      37.00000       10323.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0860 720050                2642.000  LF   |      21.25000       56142.50|      18.50000       48877.00|      23.00000       60766.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0870 720051                 246.000  LF   |      30.00000        7380.00|      23.20000        5707.20|      32.00000        7872.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2 |                             |                             |

0880 720052                 185.000  LF   |      30.00000        5550.00|      25.40000        4699.00|      32.00000        5920.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3 |                             |                             |

0890 720506               12000.000  LF   |       4.50000       54000.00|       9.40000      112800.00|      12.00000      144000.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

0900 720527              165000.000  EADY |       0.35000       57750.00|       0.32000       52800.00|       0.65000      107250.00

  PLASTIC DRUMS                           |                             |                             |

0910 720532                   3.000  EACH |    1750.00000        5250.00|    1585.00000        4755.00|    5000.00000       15000.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

0920 720534                   3.000  EACH |    4650.00000       13950.00|    4225.00000       12675.00|    4800.00000       14400.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

0930 720539                   3.000  EACH |    1750.00000        5250.00|    1585.00000        4755.00|    3924.00000       11772.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0940 720556                   1.000  EACH |     535.00000         535.00|    1725.00000        1725.00|    3767.00000        3767.00

  BOLLARD                                 |                             |                             |

0950 720567                1500.000  LF   |      11.50000       17250.00|      31.25000       46875.00|      43.00000       64500.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0960 720585                  10.000  EACH |    2450.00000       24500.00|    2245.00000       22450.00|    2258.00000       22580.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0970 720586                   1.000  EACH |    2385.00000        2385.00|    2645.00000        2645.00|    2581.00000        2581.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0980 720587                1716.000  LF   |     120.00000      205920.00|     140.00000      240240.00|     200.00000      343200.00

  P.C.C. SAFETY BARRIER PERMANENT, DOUBLE |                             |                             |

  FACE, MODIFIED                          |                             |                             |

0990 720588                   1.000  EACH |    5080.00000        5080.00|    4755.00000        4755.00|    2581.00000        2581.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

1000 720650                          LUMP |   34530.00000       34530.00|   36500.00000       36500.00|   40000.00000       40000.00

  SAFETY BARRIER GATE                     |                             |                             |

1010 725001                   4.000  EACH |     595.00000        2380.00|     530.00000        2120.00|     645.00000        2580.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE)                                   |                             |                             |

1020 725002                   4.000  EACH |    2200.00000        8800.00|    1900.00000        7600.00|    3550.00000       14200.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

1030 726001                   1.000  EACH |     895.00000         895.00|     900.00000         900.00|    1000.00000        1000.00

  END ANCHORAGE                           |                             |                             |

1040 727506                 300.000  LF   |      11.00000        3300.00|      19.00000        5700.00|      16.00000        4800.00

  RELOCATING FENCE                        |                             |                             |

1050 727520                2500.000  LF   |       2.50000        6250.00|       4.40000       11000.00|      18.00000       45000.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1060 727547                8922.000  LF   |       2.25000       20074.50|       3.10000       27658.20|       6.00000       53532.00

  REMOVAL OF FENCE                        |                             |                             |

1070 734522               33720.000  SY   |       0.25000        8430.00|       0.43000       14499.60|       0.44000       14836.80

  SEED MIX #1                             |                             |                             |

1080 734523                3760.000  SY   |       0.55000        2068.00|       0.48000        1804.80|       0.50000        1880.00

  SEED MIX #2                             |                             |                             |

1090 734550              112495.000  SY   |       0.35000       39373.25|       0.43000       48372.85|       0.44000       49497.80

  SEEDING PANICUM                         |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1100 735531                3760.000  SY   |       2.00000        7520.00|       1.80000        6768.00|       2.00000        7520.00

  SOIL RETENTION BLANKET MULCH, TYPE 1    |                             |                             |

1110 735534               33720.000  SY   |       0.55000       18546.00|       1.20000       40464.00|       1.40000       47208.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1120 737513              111810.000  EACH |       0.30000       33543.00|       0.26000       29070.60|       0.40000       44724.00

  AMERICAN BEACH GRASS                    |                             |                             |

1130 737523                          LUMP |   59816.00000       59816.00|   49790.50000       49790.50|   44942.50000       44942.50

  PLANTING                                |                             |                             |

1140 742502                 375.000  HOUR |      41.53000       15573.75|      41.53000       15573.75|      41.53000       15573.75

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

1150 742516                 375.000  HOUR |      60.22000       22582.50|      60.22000       22582.50|      60.22000       22582.50

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

1160 743003                1200.000  EADY |      22.00000       26400.00|      16.00000       19200.00|      24.00000       28800.00

  ARROWPANELS, TYPE C                     |                             |                             |

1170 743004                 300.000  EADY |      90.00000       27000.00|      79.00000       23700.00|      53.00000       15900.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1180 743005                 750.000  EADY |      35.00000       26250.00|      45.00000       33750.00|     198.00000      148500.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1190 743501                6240.000  EADY |       1.00000        6240.00|       1.10000        6864.00|       4.00000       24960.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1200 743504                  55.000  EACH |     145.00000        7975.00|     105.00000        5775.00|     423.00000       23265.00

  WARNING SIGNS                           |                             |                             |

1210 743507               22000.000  LFDY |       1.25000       27500.00|       0.26000        5720.00|       2.00000       44000.00

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1220 743525               40000.000  EADY |       2.25000       90000.00|       3.15000      126000.00|       1.00000       40000.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

1230 743537                1250.000  EADY |     145.00000      181250.00|     130.00000      162500.00|     185.00000      231250.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1240 743550                 500.000  EACH |      35.00000       17500.00|     120.00000       60000.00|     265.00000      132500.00

  TUBULAR MARKERS                         |                             |                             |

1250 743551                1800.000  EADY |     115.00000      207000.00|      85.00000      153000.00|      25.00000       45000.00

  FURNISH AND MAINTAIN REMOTE             |                             |                             |

  COMMUNICATION PORTABLE CHANGEABLE       |                             |                             |

  MESSAGE SIGN                            |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1260 744505                   3.000  EACH |     500.00000        1500.00|     845.00000        2535.00|     484.00000        1452.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL
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                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1270 744506                   6.000  EACH |    2735.00000       16410.00|    2095.00000       12570.00|    3549.00000       21294.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1280 744520                   7.000  EACH |     845.00000        5915.00|     550.00000        3850.00|     968.00000        6776.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1300 744523                  19.000  EACH |    1385.00000       26315.00|    1050.00000       19950.00|    1678.00000       31882.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1310 744525                   4.000  EACH |     430.00000        1720.00|     405.00000        1620.00|     516.00000        2064.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

1320 744550                   6.000  EACH |     870.00000        5220.00|    1265.00000        7590.00|    1290.00000        7740.00

  CONDUIT JUNCTION WELL, MEDIAN BARRIER   |                             |                             |

1330 745524               11850.000  LF   |       3.85000       45622.50|       5.65000       66952.50|       4.30000       50955.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1340 745528                2000.000  LF   |       6.40000       12800.00|      10.60000       21200.00|       8.00000       16000.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1350 745542                 420.000  LF   |      25.00000       10500.00|      27.45000       11529.00|      39.00000       16380.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1360 745544                9690.000  LF   |       3.75000       36337.50|       8.45000       81880.50|       9.85000       95446.50

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1370 745547                1435.000  LF   |       2.20000        3157.00|       5.25000        7533.75|      10.00000       14350.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

1380 745548                  90.000  LF   |      11.00000         990.00|      12.00000        1080.00|      39.00000        3510.00

  INSTALLATION OF ADDITIONAL CONDUITSIN   |                             |                             |

  DIRECTIONAL BORE                        |                             |                             |

1390 745600                1715.000  LF   |       4.00000        6860.00|      11.65000       19979.75|      12.00000       20580.00

  INSTALLATION OF CONDUIT IN MEDIAN       |                             |                             |

  BARRIER                                 |                             |                             |

1400 746659                   4.000  EACH |    2500.00000       10000.00|    4225.00000       16900.00|    5800.00000       23200.00

  DECORATIVE LIGHT STANDARD AND FIXTURE,  |                             |                             |

  SINGLE                                  |                             |                             |

1410 746852                   4.000  EACH |    1015.00000        4060.00|     950.00000        3800.00|    1613.00000        6452.00

  POLE BASE, TYPE 6                       |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1420 748015                 327.000  SF   |       6.00000        1962.00|       4.25000        1389.75|      20.00000        6540.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1430 748027                 148.000  LF   |       6.00000         888.00|       2.15000         318.20|       5.50000         814.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

1440 748506              150000.000  LF   |       0.40000       60000.00|       0.30000       45000.00|       0.42000       63000.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1450 748508               15227.000  LF   |       0.75000       11420.25|       0.44000        6699.88|       0.80000       12181.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

1460 748509                1000.000  LF   |       1.15000        1150.00|       2.50000        2500.00|       1.25000        1250.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1470 748518                1000.000  LF   |       3.75000        3750.00|       2.55000        2550.00|       4.00000        4000.00

  BLACKOUT TAPE, 6"                       |                             |                             |

1480 748525               25000.000  LF   |       1.75000       43750.00|       1.40000       35000.00|       2.00000       50000.00

  TEMPORARY MARKINGS, TAPE, 4"            |                             |                             |

1490 748529                  39.000  SF   |      18.00000         702.00|      25.00000         975.00|      19.00000         741.00

  RETROREFLECTIVE PREFORMED               |                             |                             |

  PATTERNEDMARKINGS, SYMBOL/LEGEND        |                             |                             |

1500 748530                1618.000  SF   |       3.50000        5663.00|       2.55000        4125.90|       3.25000        5258.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1510 748546                  83.000  SF   |      18.00000        1494.00|      21.00000        1743.00|      15.50000        1286.50

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

1520 748551                  18.000  SF   |      29.00000         522.00|     140.00000        2520.00|      31.00000         558.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

1530 749516                  12.000  EACH |    1330.00000       15960.00|    1330.00000       15960.00|    1226.00000       14712.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

1540 749517                   2.000  EACH |    1465.00000        2930.00|    1400.00000        2800.00|    1452.00000        2904.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

1550 749521                 187.000  LF   |      27.00000        5049.00|      37.00000        6919.00|      32.00000        5984.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

1560 749522                  37.000  LF   |      49.00000        1813.00|      50.00000        1850.00|      32.00000        1184.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-8                                     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1570 749534                 586.000  SF   |      19.75000       11573.50|      37.00000       21682.00|      19.00000       11134.00

  SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |                             |                             |

  TYPE IX RETROREFLECTIVE SHEETING
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1580 749535                  12.000  EACH |     280.00000        3360.00|     295.00000        3540.00|     348.00000        4176.00

  SUPPLY  & INSTALLATION OF BOLT KIT FOR  |                             |                             |

  BREAKAWAY COUPLING                      |                             |                             |

1590 749536                  12.000  EACH |      70.00000         840.00|     255.00000        3060.00|      90.00000        1080.00

  SUPPLY & INSTALLATION OF HINGE PLATE    |                             |                             |

  FOR BREAKAWAY COUPLING                  |                             |                             |

1600 749537                  12.000  EACH |     280.00000        3360.00|     685.00000        8220.00|     367.00000        4404.00

  SUPPLY & INSTALLATION OF BREAKAWAY      |                             |                             |

  COUPLING SYSTEM                         |                             |                             |

1610 749546                   2.000  EACH |      52.00000         104.00|      80.00000         160.00|      58.00000         116.00

  REMOVAL OF GROUND MOUNTED WOOD POST     |                             |                             |

1620 749550                  12.000  EACH |     406.00000        4872.00|    1055.00000       12660.00|     387.00000        4644.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

1630 749551                   4.000  EACH |     406.00000        1624.00|     795.00000        3180.00|      58.00000         232.00

  REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS  |                             |                             |

1640 749556                 586.000  SF   |       8.00000        4688.00|      37.00000       21682.00|       5.00000        2930.00

  INSTALLATION OF SIGN ON GROUND MOUNT    |                             |                             |

  POSTS                                   |                             |                             |

1650 749557                 312.000  SF   |       4.00000        1248.00|      11.00000        3432.00|       4.00000        1248.00

  REMOVAL OF SIGN ON GROUND MOUNT POSTS   |                             |                             |

1660 749687                 199.000  EACH |      61.50000       12238.50|     105.00000       20895.00|      52.00000       10348.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

1670 749690                 664.000  SF   |      16.50000       10956.00|      26.50000       17596.00|       6.00000        3984.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGNS ON MULTIPLE SIGN POSTS            |                             |                             |

1680 753555                          LUMP |  350145.00000      350145.00|  291535.00000      291535.00|  516200.00000      516200.00

  SAND BYPASS                             |                             |                             |

1690 755000                1167.000  LF   |      11.50000       13420.50|      21.00000       24507.00|      12.00000       14004.00

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

1700 758000                3298.000  SY   |       8.65000       28527.70|      12.25000       40400.50|      52.00000      171496.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1710 760504                3940.000  LF   |       1.50000        5910.00|       2.00000        7880.00|       1.40000        5516.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1720 760507               80737.000  SYIN |       0.90000       72663.30|       0.48000       38753.76|       1.00000       80737.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

1730 760550                1910.000  CY   |       5.00000        9550.00|      20.00000       38200.00|      17.00000       32470.00

  MILLINGS, HAULING                       |                             |                             |

1740 762001                6360.000  LF   |       1.35000        8586.00|       3.90000       24804.00|       2.00000       12720.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1750 762002                  25.000  LF   |      12.00000         300.00|      25.00000         625.00|      58.00000        1450.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1760 763000                          LUMP |  363500.00000      363500.00| 2397100.00000     2397100.00|  765000.00000      765000.00

  INITIAL EXPENSE                         |                             |                             |

1770 763500                          LUMP |  122700.00000      122700.00|  200000.00000      200000.00|  314000.00000      314000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1780 763501                          LUMP |  127000.00000      127000.00|  280000.00000      280000.00|  265000.00000      265000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1790 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1800 763505                1250.000  HOUR |      75.00000       93750.00|      75.00000       93750.00|      75.00000       93750.00

  TRAFFIC OFFICERS                        |                             |                             |

1810 763508                          LUMP |     500.00000         500.00|   16000.00000       16000.00|       1.30000           1.30

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1820 763509                  17.000  EAMO |      50.00000         850.00|     800.00000       13600.00|       1.30000          22.10

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

1830 763597                 120.000  HOUR |     132.50000       15900.00|     175.00000       21000.00|       1.30000         156.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

1835 763651               33674.000  SY   |       1.95000       65664.30|       2.10000       70715.40|       5.25000      176788.50

  GEOTEXTILE, SEPARATION                  |                             |                             |

1840 763645                          LUMP |   22850.00000       22850.00|   10000.00000       10000.00|  190000.00000      190000.00

  DE-MOBILIZATION AND RE-MOBILIZATION     |                             |                             |

1850 763650                          LUMP |   38950.00000       38950.00|   76000.00000       76000.00|  223000.00000      223000.00

  GEOTEXTILE TUBES FOR SCOUR PROTECTION   |                             |                             |

1890 606501                  92.000  LF   |     176.00000       16192.00|     210.00000       19320.00|     115.00000       10580.00

  HAND RAIL, TYPE I THIS IS THE ITEM FOR  |                             |                             |

  THE TIMBER RAILING                      |                             |                             |

1900 746716                   1.000  EACH |    1050.00000        1050.00|    2220.00000        2220.00|   12905.00000       12905.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

1910 746513                3900.000  LF   |       1.35000        5265.00|       1.05000        4095.00|       1.30000        5070.00

  CABLES, 1/#8 AWG                        |                             |                             |

     SECTION TOTALS                       |           $     9,573,752.15|           $    12,551,602.52|           $    13,406,726.35
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-156, INDIAN RIVER INLET ROADWAY & APPROACHES, PHASE II

     CALL ORDER   : 001                     CONTRACT ID : T200907301.01                COUNTIES : SUSSEX

     LETTING DATE : 12/07/10                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |DAISY CONSTRUCTION COMPANY   |SKANSKA USA CIVIL SE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    14,162,077.15|           $    14,471,602.52|           $    16,101,855.75

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================


